Mil AMARANTH - DEVELOPMENT AGREEMENT

Made as of February 20, 2008.

BETWEEN:

THE CORPORATION OF THE TOWNSHIP OF AMARANTH

(the "Township")

OF THE FIRST PART,;

-and -

CANADIAN HYDRO DEVELOPERS, INC.

("Canadian Hydro")

OF THE SECOND PART

Collectively referred to herein as the "Parties”, individually a “Party”.

WHEREAS Canadian Hydro is the developer of the Lands and tenant of parts of each of the
parcels of Lands;

WHEREAS Mil Amaranth is proposed for the Lands in accordance with the completed
Environmental Screening Report and required Official Plan and Zoning By-law amendments;

AND WHEREAS Canadian Hydro has appealed the failure of the Township to adopt the Official
Plan Amendment, the related Zoning By-law Amendment and Site Plan applications for the wind
turbines and for the second transformer at the commercial substation to the OMB;

AND WHEREAS the Township and Canadian Hydro have entered into Minutes of Settlement
whereby the Township agreed to support a modified form of Official Plan Amendment and
modified forms of zoning by-law Amendments and site plans;

AND WHEREAS the Township has approved the Site Plans for the wind turbines and
accordingly Canadian Hydro has withdrawn its appeals of such site plans;

AND WHEREAS the OMB has concluded a hearing of the Canadian Hydro appeals of the
Official Plan Amendment and the Zoning By-law Amendment and the issuance of the Board’s
Order will in any event be withheld pending the satisfaction of certain conditions set out in the
Minutes of Settlement between the Township and Canadian Hydro;
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AND WHEREAS MIl Amaranth will necessitate Works;

AND WHEREAS entirely at its own risk Canadian Hydro may wish to proceed with certain of
those Works as are set out in Schedule "B" to this Agreement, subject to such Works, including
roadworks, power line installation and site preparation being lawfully permitted and subject to
the execution of this Agreement by the parties;

AND WHEREAS the Works, together with the estimated costs, are described in Schedule "C" to
this Agreement;

AND WHEREAS Canadian Hydro warrants that it has the authority from the Owners to enter
into this Agreement;

AND WHEREAS the Parties hereto have entered into this Agreement for the purpose of
defining the terms and conditions upon which the installation of the said Works will be carried
out;

AND WHEREAS the Ministry of the Environment has issued a Certificate of Approval (Air) No.
7389-75NRFT dated August 20, 2007 in respect of the wind turbines and has issued Certificate
of Approval (Air) No. 2233-6X9NBQ dated October 17, 2007 in respect of the First Phase of the
transformer station, attached as Schedules J-1 and J-2, as these may be amended from time to
time;

AND WHEREAS Canadian Hydro has obtained, or will obtain, written approval of various
agencies, where required, including, but not limited to, Ministry of the Environment, Grand River
Conservation Authority, County of Dufferin, and Hydro One Networks Inc. to the satisfaction of
the Township where they relate to installation of services;

AND WHEREAS Canadian Hydro has entered into a Renewable Energy Supply 1l Contract with
the Ontario Power Authority pursuant to which it is required to have the Melancthon Il Wind
Project in service by October 31, 2008;

AND WHEREAS Canadian Hydro and the Township are or shall be parties to Site Plan
Agreements;

NOW THEREFORE, this Agreement witnesseth that in consideration of the covenants herein
contained, and other good and valuable consideration, the Parties hereto covenant and agree
as follows:

PART | — DEFINITIONS

For purposes of this Agreement:

“Arbitration” means private and confidential binding arbitration held in Ontario in English and
governed by Ontario law;

“Canadian Hydro’s Engineer” means a Consulting Professional Engineer, skilled and
experienced, to design, supervise, lay out and inspect the Works and to be responsible to the
Township for the design, supervision, layout, inspection, maintenance and remedying of
defects;
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"Claimant" means the Party seeking the Arbitration;

"Complaint" means a statement, prepared by the Claimant for the purposes of the Arbitration,
including, in detall, the allegations of fact and statements of legal principles it will rely on;

“Construction and Environmental Management Plan” means Schedule “E” to this Agreement.

“Construction Manager” means the person appointed to this position pursuant to the
Construction and Environmental Management Plan.

"Construction Security" means letters of credit or cash in the sum of $650,000.00 deposited with
the Township to guarantee compliance with the Pre-servicing and Construction Part and the
General Part of this Agreement or to otherwise permit the Township to enforce the terms of this
Agreement;

"Decommissioning Security" means letters of credit or cash in the sum of $100,000.00
deposited with the Township to guarantee compliance with the Decommissioning Part and the
General Part of this Agreement;

"Dispute” means any and all disputes, claims or controversies arising out of or in any way
connected with or arising from this Agreement, its negotiation, performance, breach,
enforcement, existence of validity, any failure of the Parties to reach agreement with respect to
matters provided for in this Agreement and all matters in dispute relating to the rights and
obligations of the Parties, which cannot be amicably resolved, even if only one of the Parties
declares that there is a difference;

“Environmental Contractor” means the person appointed to this position pursuant to the
Construction and Environmental Management Plan.

"Events of Force Majeure" means any act beyond Canadian Hydro’s reasonable control and
without limiting the generality of the foregoing including adverse weather conditions, labour
disputes, unavailability of parts and supplies, strikes and lockouts, national shortages, acts of
‘God or the Queen's enemies, riots, insurrection or damage by fire, lightening or tempest;

“Hearing” means the hearing of the Dispute;

“Lands"” means the lands in the Township of Amaranth, in the County of Dufferln described in
Schedule "A" attached hereto;

“‘MII Amaranth” means the development of 22 wind turbines and ancillary infrastructure,
together with a second transformer at the existing commercial substation and consisting of
those 22 wind turbines and ancillary infrastructure within Amaranth Township that are part of the
total of 88 wind turbines proposed in Melancthon II Wind Project Environmental Screening
Report, the balance of which is to be constructed in Melancthon Township. The assets of MIl
Amaranth include, but are not limited to, the 22 wind turbines and all ancillary infrastructure,
together with all transformers at the existing commercial substation located within the Township;

"Maintenance Security” means letters of credit or cash in the sum of $50,000.00 deposited with

the Township to guarantee compliance with the Operation and Maintenance Part and the
General Part of this Agreement;
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"OMB" means the Ontario Municipal Board;

“Owners” means the registered owners of the Lands and “Owner” has the corresponding
meaning with respect to individual parcels;

“Power Lines (Private)” means infrastructure for the distribution of electricity between the Wind
Turbines and the Power Lines (Road), including but not limited to, electrical lines and related
connections, attachments, apparatus, equipment and facilites which Canadian Hydro may
deem necessary or convenient in connection therewith;

“Power Lines (Road)” means infrastructure located within Township Road Allowances or other
lands owned by the Township which infrastructure is for the distribution of electricity between
the Power Lines (Private) and the Transformer Station, including but not limited to, electrical
lines and related connections, attachments, apparatus, equipment and facilities which Canadian
Hydro may deem necessary or convenient in connection therewith;

“Pre-servicing” means:

(a) Such site preparation, construction and power line installation as set out on Schedule B
which may be carried out under the zoning in force at the date of this Agreement and
without site plan agreements having been entered into; and

(b) The installation of power lines in municipal road allowances and the widening and other
improving of municipal roads.

“Private Access Roads” means private roads constructed by Canadian Hydro for the purpose of
allowing access to the various elements of MIl Amaranth for construction and ongoing
maintenance, such roads to be left in place and maintained following the completion of the
installation of the components of Mll Amaranth;

“Respondent” means the Party other than the Claimant;

"Response" means a statement prepared by the Respondent for the purpose of the Arbitration
stating, in detail, which of the allegations of fact and statements of legal principles in the
Complaint that it admits and which it denies, on what grounds and on what other facts and
principles of law it relies;

"Site Plan Agreements" means individual agreements entered into by Canadian Hydro, the
Township and the respective Owner in regard to each specific turbine site;

"Unapproved Sites" means sites for which the individual Site Plan Agreements are not signed
and registered by December 31, 2008, for any reason;

“Works” means new or upgraded works and services in the Township, generally described in
Schedule "B" to this Agreement;

PART Il - PRE-SERVICING

1. Canadian Hydro acknowledges and agrees that Pre-servicing shall cease on December
31, 2008 and Canadian Hydro agrees to accept full responsibility and obligation,
financial and otherwise, for all Pre-servicing installed, unless such Pre-servicing is
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accepted by the Township at its sole and unfettered discretion. Any Pre-servicing which
may be accepted by the Township shall be completed to the satisfaction of the Township
at Canadian Hydro’s expense. In regard to Unapproved Sites, Canadian Hydro agrees,
at the reasonable request and sole discretion of the Township, to remove servicing,
terminate servicing and/or complete servicing and carry out site restoration including all
restoration of roads, boulevards and the construction sites, all to a condition satisfactory
to the Township.

2. Canadian Hydro acknowledges and agrees that, should final approval of the Official Plan
Amendment and Zoning By-law Amendment not be granted by the OMB by December
31, 2008, the provisions of the previous paragraph shall apply in respect of all the Works
constructed pursuant to this Agreement.

3. In the event of the decisions of the OMB and the issuance of its Orders, or other final
decisions are still pending on December 31, 2008, the Township shall grant reasonable
extensions to the time limits imposed by Sections 1, 2, and 6 of this Agreement.

4, The Township has approved all site plans for turbines subject to certain “General and
Site Specific Conditions”. The Township and Canadian Hydro shall subsequently settle
all outstanding Site Plan Agreements and refine detailed site drawings to the satisfaction
of the Township’s engineers in accordance with the Minutes of Settlement and the
General and Site Specific Conditions expeditiously and so as not to unduly impair the
ability of Canadian Hydro to obtain building permits in time to commence work as soon
as the zoning is in force and weather permits.

5. Notwithstanding the requirements of the previous section of this Agreement with respect
to acceptance of drawings and plans in relation to the Site Plan Agreements, Canadian
Hydro acknowledges and agrees that the Pre-servicing shall be approved in writing by
the Township as pre-servicing Works, and that only those Works that are so approved
may be constructed in accordance with the provisions of this Agreement and in
accordance with all other reasonable requirements of the Township and its engineers.

PART IlIl - GENERAL

6. Canadian Hydro acknowledges and agrees that if it fails to initiate construction of the
Works within 60 days of the commencement of the construction season next following
the issuance of the Board’s Order bringing into full force and effect the zoning by-law(s),
and provided the Township is not in default of its obligations under the Minutes of
Settlement, or if Canadian Hydro fails o complete construction by April 30, 2009,
Canadian Hydro shall be deemed to be in default of this Agreement and the Township,
upon giving thirty (30) days written notice may, without further notice, declare this
Agreement to be in default. Any securities held at the time of default of this Agreement
by the Township shall be returned forthwith to Canadian Hydro less the Township's
expenses of rendering the lands safe, presentable and fully restored, together with its
overhead and professional expenses, or, at the Township's discretion, as outlined
hereinafter the Township may fully complete the Works required by this Agreement
utilizing the securities to recover associated costs, together with overhead, professional
or other expenses. If the cost to the Township to complete any such Works exceeds the
security provided, the Township may recover such costs by legal action and/or as a lien
or first charge against the lands, and/or any additional costs may be deemed to be taxes
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to which the provisions of the Municipal Act, 2001, as may be amended from time to
time, apply. Without limiting the statutory rights of the Township, it is intended that the
first recourse will be against Canadian Hydro.

7. If, in the opinion of the Township, acting reasonably, Canadian Hydro:

(a) has not installed the Works required by this Agreement within the specified time;
or,

(b) has improperly carried out the Works required by this Agreement; or,

(c) has neglected or abandoned the Works before completion; or,

(d) has unreasonably delayed the installation of Works so that the conditions of this
Agreement are violated, or executed carelessly, or in bad faith; or,

(e) has neglected or refused to renew or again install the Works as may have been
rejected by the Township as defective or unsuitable; or,

() has defaulted in performing the terms of this Agreement,

then, the Township shall notify Canadian Hydro, and its surety, in writing of such default.
If the default is not remedied within thirty (30) calendar days of such notification, then the
Township has the authority to immediately purchase services, materials, tools and
machinery, and to employ workers, as in its reasonable opinion are required for the
completion of the Works, all at the expense of Canadian Hydro, its surety, or both. The
cost of the work shall be calculated by the Township whose decision shall be final. The
cost of the work shall include a management fee not exceeding twenty-five percent
(25%) of all purchasing, labour, material and machine time and other charges incurred to
complete the work.

The thirty day waiting period shall be suspended or interrupted for such time as
Canadian Hydro is diligently remedying the default complained of.

8. Canadian Hydro covenants and agrees to retain Canadian Hydro’s Engineer.

9. The Works shall be installed by a contractor or contractors retained by Canadian Hydro
and as approved in writing by the Township, acting reasonably and expeditiously.
Canadian Hydro shall inform its contractor with respect to the installation of the Works
described herein of the relevant provisions of this Agreement.

10. The Township may make regular site inspections, at Canadian Hydro’s cost, as deemed
reasonably necessary by the Township in its sole discretion, to ensure that construction
methods conform to acceptable engineering practice and in accordance with the
accepted drawings and specifications. If, in the reasonable opinion of the Township,
acceptable supervision is not being provided, and/or construction is not in accordance
with applicable codes and regulations or the approved drawings, the Township shall
have the authority to order the ceasing of construction operation by written notice to
Canadian Hydro’s Engineer. A copy of this clause shall be delivered by Canadian Hydro
to each and every contractor engaged for construction of the services and to Canadian
Hydro's Engineer.

11. Canadian Hydro agrees to complete the Works as required and to provide and maintain
all siltation and erosion control facilities during and after construction to the satisfaction
of the Township, and the Grand River Conservation Authority. Canadian Hydro, through
its consulting engineer, shall inspect all siltation and erosion control facilities on a regular
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12.

13.

14.

15.

16.

17.

basis and after each rainfall and Canadian Hydro shall maintain and repair any of the
siltation and erosion control facilities. A log shall be kept by its Consulting Engineer of
the inspections for review on request by the Township and/or Grand River Conservation
Authority.

Canadian Hydro agrees that it shall obtain any and all other governmental approvals
necessary for the individual specific development herein prior to undertaking any
individual specific Works authorized by this Agreement and that it shall submit to the
Township all the plans and documents that may be required by the Township and to
enter into Site Plan Agreements. In particular, copies of all approvals from the Ministry
of Environment, Grand River Conservation Authority, County of Dufferin and Hydro One
Networks Inc., for all applicable services in connection with the specific individual site
shall be provided to the Township prior to any construction of Works in connection with
the specific individual site authorized by this Agreement.

Canadian Hydro acknowledges that existing municipal works and services (including
Township and County of Dufferin Roads, drainage culverts, etc.) may not meet the
requirements of Canadian Hydro for the installation of the Works proposed to be carried
out by Canadian Hydro, and Canadian Hydro agrees that the improvement or upgrading
of the existing municipal works and services to meet Canadian Hydro’s requirements
shall be carried out by and be at the sole expense of Canadian Hydro. Canadian Hydro
shall obtain the approval of the Township or The Corporation of the County of Dufferin,
as the case may be, prior to the improvement or upgrading of the existing municipal
works and services.

All driveway entrance culverts are to have a minimum thickness of 2 mm. Canadian
Hydro acknowledges that it has not used engineering designs to obtain the proposed
diameter for its driveway culverts. All culverts have been specified to have diameters of
400 mm. In the event that the Township Director of Public Works and/or the Township
Engineer experiences difficulties with the capacity of any of these culverts, they may at
their sole discretion order them to be replaced with properly sized culverts at the
expense of Canadian Hydro.

All crossings for buried transmission lines for watercourses, ditches and municipal drains
shall be 1 metre below the invert of ditches, drains and watercourses.

As appropriate Canadian Hydro shall provide dust control and clean up all construction
refuse and debris in order to prevent any dust or refuse problem to traffic or home
occupants. The Township shall have the right to remedy any concern in this regard
utilizing the securities established for the Works in this Agreement.

Engineering drawings shall meet the following criteria:  All existing utilities shall be
shown with appropriate details. The proposed transmission lines shall be shown in their
assigned corridor with any deviation clearly marked. Municipal drains shall be shown
along with specific details for crossing of watercourses. Restoration details shall be
provided where interference occurs with any drainage culvert. All drawings shall be to
the satisfaction of the Township. All construction shall take place outside the driplines of
woodlots that are to be preserved, which driplines shall be field verified by the
Environmental Contractor.
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18.

19.

20.

21.

22.

23.

24.

At least two weeks prior to the commencement of work, Canadian Hydro shall provide to
the Township pre-development condition reports for all Township roads that will be
affected by the construction to the satisfaction of the Township.

Prior to the start of construction, Canadian Hydro shall supply, for Township approval, a
Schedule of Works setting out the order in which Canadian Hydro considers the various
sections of the Works will be built and the anticipated dates of completion.

Construction work shall be carried out between the hours of 7AM and 9 PM, Monday to
Saturday only and excluding official holidays, except with special prior permission from
the Township. Work on the roads shall be managed so that there shall be no
unreasonable delays to the movement of school buses during the hours of 7 a.m. to 8:30
a.m. and 3 p.m. to 4:30 p.m. during the school year.

Prior to the start of construction Canadian Hydro and its engineer shall attend a pre-
construction meeting with the Township, the Township Engineer and other agencies
involved in construction approvals to establish any additional requirements and/or
considerations related to the Works or scheduling of the Works.

Canadian Hydro acknowledges and agrees that the Township shall not be required to
approve the improvement or upgrading to municipal services by Canadian Hydro until
such time as the individual Site Plan Agreements have been entered into and the Works
have been completed, inspected and approved in accordance with the terms and
conditions of the individual Site Plan agreements.

Canadian Hydro acknowledges that the entering into of this Agreement in no way
obligates the Township to approve of or accept drawings and plans for the development
of the Lands; enter into an individual Site Plan Agreement for the development of the
Lands unless such Agreement is completed to the satisfaction of the Township in its sole
and unfettered discretion; and/or accept or assume any Works constructed under this
Agreement.

Haul Routes

Canadian Hydro shall cause its servants, agents and contractors to use only the haul
routes within the Township that are approved in this Development Agreement. The
approved haul routes, including Township roads, are as follows:

Haul Routes:
Municipal Roads:

e 9" Line between Highway 89 and 25" Sideroad
e 30" Sideroad between 6" Line and 10" Line
o 25" Sideroad between 7" Line and 10" Line
e 15" Sideroad between 8" Line and 10" Line
e 8" Line between Highway 89 and 15" Sideroad

e 10" Line between Highway 89 and Amaranth Substation

or as additionally permitted by the Township.
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25.

26.

27.

28.

29.

30.

During construction traffic control shall be provided in accordance with all Provincial and
Municipal requirements, and in particular Ontario Traffic Manual - Book 7. In the event
that roads have to be temporarily closed, the following provisions shall apply: Canadian
Hydro shall provide 5 days’ notice to the Township. The Township shall implement its
road closure procedure. Canadian Hydro shall minimize disruption of access to private
properties and shall allow local access to driveways at all times.

The dumping of excess fill off-site and within the Township shall be subject to the
provisions of all applicable Township By-laws . Canadian Hydro shall require persons
hauling excess fill for dumping to adhere to the haul routes or as additionally permitted
by the Township.

Access Roads

The Private Access Roads shall be constructed, installed and maintained in a manner
and in the locations set out in Schedule "B".

Except where the Township has given its approval for construction, repair, or
decommissioning purposes, entrances to Private Access Roads shall be 8 metres wide,
with a 9 metre culvert and shall be secured with a locked gate in accordance with the
applicable site plan (including having such locked gate inset from the public roadway, so
as to permit a vehicle to stop on the access road off the public roadway).

Tree Preservation and Soil De-compaction

(a) Private access roads, transmission lines and other facilities shall be aligned or
sited to maximize tree retention. Unless site specific circumstances otherwise warrant,
such roads, lines and facilities shall, to the extent practicable having regard for
agricultural land preservation and good construction and environmental practices be
located outside the drip lines of all trees as confirmed by the Construction Manager with
input from the Environmental Contractor. Where Canadian Hydro proposes to locate
private access roads, transmission lines or other facilities closer to trees or to remove
trees for these works, Canadian Hydro shall provide the Township with documentation
as to the factors supporting such proposal and the approval of the Township shall be
required for the proposed location. Any such proposals shall be consistent with the
approved Site Plans.

(b) Where compaction of soils has occurred as a result of walking a crane or from
other construction activities de-compaction of the soil will be carried out.

Electrical Power Lines

The Power Lines (Road) shall be provided as shown on drawing Canadian Hydro 1007-
013.4.5.050 1413 Rev. 0 as set out in Schedule “B”. All Power Lines (Road) shall be in
accordance with Schedule “B” to the MIl Amaranth - Road Agreement between The
Corporation of the Township of Amaranth and Canadian Hydro Developers, Inc. and
routed underground unless the express written consent for above ground lines is granted
by the Township or if rock conditions are encountered and blasting permits are not
available given the proximity of houses or other safety and environmental concerns. For
greater certainty, the extra cost of dealing with field conditions shall not be a reason to
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place lines above ground but physical and safety conditions which the Township’s
qualified engineers agree render below grade works for any section of the line
impractical will permit the minimal amount of above ground installation to avoid the
problem. The Power Lines (Private) shall be installed in accordance with the Site Plan
Agreements.

Grading

31. All private access roads and construction sites shall be suitably graded and drained. It is
the responsibility of Canadian Hydro to properly grade all private access roads and
construction sites. It is acknowledged by Canadian Hydro that the site plans do not
contain relevant drainage information such as the location of cross culverts, existing
grades or proposed grades. There shall be no flooding of adjacent properties, rerouting
drainage flows onto adjacent properties, regrading of slopes on adjacent properties, or
the creation of any nuisance as a result of grading activities. In the event that the
Township receives bona fide complaints of nuisance including flooding, the Township
Engineer will have the discretion regarding the remedy to be carried out by Canadian
Hydro but in the event Canadian Hydro fails or refuses to implement the remedy the
Township shall have the right and licence to do so. In the sole discretion of the
Township Engineer the matter may be treated as an emergency pursuant to the
provisions of Sections 88 and 89.

Lights

32. Canadian Hydro shall not erect, locate, relocate, or otherwise place any sign, light or
light standard on any part of the Works unless the sign, light or light standard has been
approved in this Agreement. Site illumination shall be designed to minimize the spread
of light into adjacent properties, while maintaining the safety and security of the
infrastructure and personnel. The requirements of this section do not apply to any
navigational lighting or marking requirements that may be imposed by Transport
Canada, NAV Canada, or similar federal or provincial agencies, however, such lights
and their operation shall, to the extent allowed under the above requirements, be
synchronized with each other and also with lights in Melancthon Phase | and Il to
minimize the light impact at ground level. The aviation lighting plan currently approved
and required by Transport Canada is attached as Schedule I

Construction Completion

33. Upon the completion of construction, Canadian Hydro shall provide to the Township the
following:

(a) Three copies of the Reference Plan on which the Works are located;

(b) "As constructed” plans of the Works; and

(c) Certificate of Canadian Hydro that all Works under this Agreement have been
completed in accordance with the provisions of this Agreement including all of

the schedules hereto, as well as in accordance with the applicable Site Plan
Agreement(s).
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34. The following is the procedure to be adopted in order to obtain Acceptance of
Construction Completion:

(a)

(b)

Canadian Hydro shall make a written request to the Township for Acceptance of
Construction Completion and deliver to the Township the items referred to in the
previous section of this Agreement together with the Canadian Hydro Engineer’s
provisional certificate of completion.

The Township shall inspect the Works and make such tests as it deems
reasonably necessary within two weeks thereafter, unless the parties agree to an
extension of this time period.

As appropriate, the Township shall deliver to Canadian Hydro a deficiency list.

Canadian Hydro shall correct the deficiencies as soon as is practicable after
receiving the list.

When the deficiencies are corrected, the procedures in the previous subsections
of this section shall be repeated until the Township's Engineer is satisfied that all
deficiencies have been corrected.

When the Township's Engineer is satisfied that all deficiencies have been
corrected, he shall notify Canadian Hydro that he is so satisfied. Canadian
Hydro’s Engineer shall then certify to the Township that all Works have been
constructed and completed pursuant to the engineering drawings and that all
deficiencies have been corrected.

Upon receipt of the letter to the Township, if satisfied that all other terms of this
Agreement are satisfied, Council shall pass a resolution issuing Approval of
Construction Completion of the Works which are public works and services.

Site Plan Agreements

35. The parties contemplate being parties to individual Site Plan Agreements in respect of

MIl Amaranth, and the parties shall enter into a Site Plan Agreement for each property subject

to site plan approval.

36. All' work carried out pursuant to the Site Plan Agreements shall be subject to the terms of
this Agreement.

PART IV - OPERATION AND MAINTENANCE

37. Canadian Hydro shall maintain the Works in good working order and shall carry out such
repairs and maintenance as may be reasonably required by the Township. Maintenance
shall include keeping the towers and equipment painted.

38. There shall be no third party advertising or display affixed to towers and equipment,
except as approved by the Township.

39. Canadian Hydro shall supply the Township with a copy of the operation and
maintenance manual of the Works and shall keep the Township copy up-to-date.

21697806.17



40.

41.

42.

43.

44,

45.

46.

47.

12

The entrances to the private access roads shall be secured and Canadian Hydro shall at
all times provide access keys to the Township and emergency service providers. Such
gates shall be indented so as to provide sufficient room for vehicles to stop outside such
gates without impeding traffic on the Township roadways.

Without limiting the generality of the foregoing Canadian Hydro shall maintain the private
access roads in a condition meeting the requirements of the Township, The Corporation
of the County of Dufferin and other authorities requiring emergency access to the Works
on the Lands.

Upon the failure of Canadian Hydro to maintain the Works in good working order, the
Township may make an order to carry out such maintenance and repairs as may be
reasonably required to bring the Works in good working order.

Upon the failure of Canadian Hydro to comply with the Township’s order, the Township
may cause the order to be carried out and the provisions of Sections 88 and 89 of this
Agreement shall apply.

Canadian Hydro shall comply with all governmental regulatory requirements in
maintaining the Works.

Canadian Hydro shall promptly notify the Township in writing of any non-compliance
notice and the like from any regulatory authority received by Canadian Hydro in respect
of the Works.

Canadian Hydro shall notify the Township in writing forthwith after the Works have not
been operating for a period in excess of 90 days.

Canadian Hydro shall implement the monitoring programs for the construction and
operational phases of the development in accordance with the following: (a) the March
31, 2006 Environmental Screening Report for the Melancthon Il Wind Project, including
MII' Amaranth project, and the requirements of all agencies having jurisdiction. The
results of all Canadian Hydro monitoring programs, particularly those relating to
environmental noise levels at off-site sensitive uses, shall be provided to the Township
along with any related comments or requirements from all agencies having jurisdiction.
These results shall be provided to the Township on an annual basis or more frequently
as the circumstances warrant. In the event that the Township has established by-laws of
general application, requiring compliance (or mitigation where compliance is not
provided), Canadian Hydro shall comply with such by-laws, including any mitigation
requirements the Township may require under such by-laws. The mitigation
requirements may be internal or external to the Lands. Nothing in this Agreement shall
limit the Township's authority to implement its own monitoring programs. Canadian
Hydro shall also comply with the Construction Environmental Management Program
(CEMP) attached hereto as Schedule “E” with respect to all construction and
maintenance activities.

PART V - DECOMMISSIONING

48.

Upon the MIl Amaranth having been out of commission, by which is meant not operating
for a period in excess of 180 days for reasons that do not include Events of Force
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49.

50.

51.

52.

53.

54.
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Majeure (whether or not notice had been given to the Township), the Township may
require Canadian Hydro to provide proof that MII Amaranth shall be restored and
operating within a period of 180 days. In the event of an Event of Force Majeure the
period in the preceding sentence shall be 300 days.

The Township shall evaluate the proof provided by Canadian Hydro and referenced in
Section 48 herein, including permits required and obtained by Canadian Hydro,
availability of financing and securities and such additional materials as Canadian Hydro
may provide. At the expense of Canadian Hydro, the Township may retain experts to
evaluate the proof provided by Canadian Hydro.

Upon the Township not being reasonably satisfied with the proof provided by Canadian
Hydro, the Township may order the decommissioning of the Works.

The Township’s decommissioning order shall set out the terms of the decommissioning
and it may include the removal of all above-ground Works, with the concrete
foundation/pedestal cut off at a depth to permit ploughing. The balance of the concrete
foundation will remain in place. Nothing contained herein diminishes the authority of the
Chief Building Official to issue an order to repair et al. under the Building Code Act.

Canadian Hydro shall comply with the decommissioning order in the time frame provided
in the order, failing which the Township may cause the order to be carried out, and the
provisions of Sections 87, 88 and 89 of this Agreement shall apply to the parties and the
Lands.

In addition to the preceding provisions, upon prior written notification to the Township,
Canadian Hydro may decommission the Works.

Nothing in this Agreement obliges the Township to decommission the Works.

PART VI - GENERAL PROVISIONS

55.

56.

Insurance

Canadian Hydro shall insure against all damage or claims for damage in connection with
the provisions of this Agreement, and the other Agreements between the Township and
Canadian Hydro, with a policy or policies from an Insurance Company satisfactory to the
Treasurer of the Township, acting reasonably. Such policy or policies shall include the
Township, its servants and agents and the Township’s engineers as additional insureds
and shall remain in the custody of Canadian Hydro and shall be retained in full effect
during the life of this Agreement, including the period of guaranteed maintenance. At all
times, Canadian Hydro shall provide to the Township a Certificate of Insurance, together
with details of coverage, exceptions and deductibles, certified by the insurer.

This policy shall be the same as provided for in agreements between the Township and
Canadian Hydro (in other words this is not additional insurance) and shall comply with
the following conditions:

(a) The minimum limits shall be $5,000,000 all inclusive for each incident,
provided that the coverage shall be adjusted upon each third anniversary
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57.
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of this Agreement in accordance with the most recent year-end annuat All
Canada Consumer Price Index or its functional equivalent.

(b) The minimum period of insurance policy coverage shall be three (3) years
or as otherwise approved.

(c) The policy shall specify that the policy shall not be cancelled or allowed to
expire unless prior notice by registered letter has been received by the
Township from the Insurance Company, or its agent, thirty (30) days in
advance of the expiry date.

Canadian Hydro shall be responsible for all adjustment service costs and shall maintain
on deposit with the Township throughout the term of this Agreement the amount of the
deductible.

The policy may contain an exclusion for blasting. If it does, and blasting is found to be
necessary, no blasting shall be done until a blasting insurance endorsement is added.

The issuance of such a policy of insurance shail not be construed as relieving Canadian
Hydro and the Owners from such responsibility for other and larger claims, if any, for
which it may be held responsible.

Should Canadian Hydro fail to maintain the proper insurance coverage for the term of
this Agreement, the Township shalil have the authority to draw on the Security to pay any
and all costs related to maintaining the proper insurance coverage. Should such
premiums not be paid, the Township may at its sole discretion pay such premiums from
the Security.

Canadian Hydro shall prove to the satisfaction of the Township from time to time as the
Township Treasurer may require, that all premiums on such policy or policies of
insurance have been paid and that the insurance is in full force and effect.

Liability

Canadian Hydro shall, at its own expense, defend, indemnify and forever save harmless
the Township and its elected officials, employees, personnel, servants, contractors and
agents from all actions, causes of action, suits, interest, claims, demands, costs,
(including legal costs) charges, damages, expenses, prosecutions, fines, rights of
contribution, and loss which the Township may, at any time, bear, incur, be liable for,
sustain or be put into for any reason, on account of or by reason of or in consequence
of, arising directly or indirectly from (1) the Township entering into this Agreement, and
(2) from the implementation of the provisions of this Agreement by Canadian Hydro, its
employees, agents, assignees or contractors and (3) in respect of any failure by
Canadian Hydro to fulfill its obligations under this Agreement.

Municipal Expenses

Canadian Hydro shall pay and reimburse (as the case may be) the Township for all
reasonable charges and expenses incurred by the Township in connection with the
negotiation, preparation, approval and maintenance of this Agreement and without
restricting the generality of the foregoing shall also be responsible for all engineering,

21697806.17



64.

65.

66.

67.

68.

69.

70.

71.

15

planning, legal, internal administrative and related expenses incurred by the Township in
relation to this Agreement both before and after its execution, all in accordance with and
subject to the upset limitations established pursuant to the Minutes of Settlement.

Canadian Hydro shall pay to the Township the accounts submitted to Canadian Hydro
for payment or reimbursement within thirty (30) days, subject to the upset limitations
established pursuant to the Minutes of Settlement. In the event that Canadian Hydro
does not pay the accounts within thirty (30) days, it is hereby understood and agreed
that Canadian Hydro shall be in default of this Agreement and the Township may,
without notice, invoke default provisions as set out in this Agreement.

All of the Township’s expenses shall, subject to the upset limitations established
pursuant to the Minutes of Settlement, be a charge against the Security. Should
Canadian Hydro not comply with the requirements of this Agreement, including carrying
out all construction, inspection and maintenance activities in accordance with this
Agreement, the provisions of the Site Plan Agreement(s), and all other Agreements
including the Construction Environmental Management Protocol (CEMP), and shouid the
Township have to make any remedial orders, as opposed to inspections, then those
additional costs and enforcement measures are not included in the upset limitations.

Security

Security shall be in the form of cash or letters of credit. Letters of credit shall be
irrevocable letters of credit from Canadian Chartered Banks issued in accordance with
terms satisfactory to the Township and they shall provide that if in the sole reasonable
opinion of the Township default under the terms of this Agreement has taken place the
letters of credit thereupon be drawn in whole or in part. The Township shall also have
the right to draw upon such Securities to enforce this Agreement or defend itself from
claims arising from the entering into of this Agreement and the authorization,
maintenance and decommissioning of the works. The letters of credit shall be in force
for a period of one year and shall provide for automatic renewals, unless three months’
prior written notice is given to the Township.

Interest generated by cash deposits, less the Township’s charges to administer the
accounts, shall be added to the Security and be dealt with as provided elsewhere in this
Agreement. '

The Security may be reduced from time to time at the sole reasonable discretion of the
Township.

Construction Security. Forthwith after execution and as a pre-condition of this
Agreement coming into force, Canadian Hydro shall deposit the Construction Security
with the Township.

The balance of the Construction Security shall be released to Canadian Hydro forthwith
60 days after the Township’s resolution issuing Acceptance of Construction Completion
under all the Site Plan Agreements and the Road Agreement, save and except for the
retention of the Maintenance Security and Decommissioning Security.

Maintenance Security. From the Acceptance of Construction Completion under all the
Site Plan agreements until the termination of this Agreement, Canadian Hydro shall
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deposit the Maintenance Security. The balance of the Maintenance Security shall be
released to Canadian Hydro forthwith 60 days after the termination of this Agreement.

Decommissioning Security. From the Acceptance of Construction Completion under
all the Site Plan Agreements until the termination of this Agreement, Canadian Hydro
shall deposit the Decommissioning Security. The balance of the Decommissioning
Security shall be released to Canadian Hydro forthwith after the second anniversary of
the complete decommissioning of the works to the satisfaction of the Township and the
Chief Building Official.

The parties acknowledge that the estimate of the appropriate amount for the
Decommissioning Security is based on inadequate knowledge of all the relevant
circumstances. Each party covenants to advise the other party of any material facts or
knowledge acquired which may impact positively or negatively upon the proper amount
for the Decommissioning Security. The parties shall negotiate an appropriate revision of
the amount, failing which the matter may be arbitrated in accordance with the provisions
of paragraphs 91 to 93 of this Agreement.

Inflation Adjustment

In 2010 and every three years thereafter, the figures referred to in Sections 56.(a), 71,
and 72 shall be readjusted in accordance with the difference between the December 31,
2006 All-Canada Consumer Price Index and the then most recent December 31
All-Canada Consumer Price Index (or its equivalent). Forthwith after notification by the
Township, Canadian Hydro shall deposit additional Security with the Township, as
specified in the notification.

Alterations and Amending Agreements

The Township may require and may permit minor alterations to the site plan, as provided
for in the relevant Site Plan Agreement, and any work done in conformity with any such
alterations, as agreed to by the Township, shall be deemed to be in compliance with this
Agreement.

The Parties acknowledge that in future land use decisions the approval and existence of
MII Amaranth will be recognized and that applications to establish sensitive land uses in
proximity to MIl Amaranth will be governed by land use planning and environmental
guidelines such as, but not limited to MOE Documents LU-131, NPC-205 and Guideline
D-6, as these may be supplemented and replaced from time to time.

The Parties further acknowledge that over the life of the Project, changes in technology,
regulations and other factors may alter the premises on which this Agreement is based.
The Parties shall use their best efforts and negotiate in good faith to achieve such
amendments as may therefore be necessary, and the following principles shall govern
such negotiations:

(a) to the extent possible the status quo shall be preserved in terms of the burdens
and benefits under this Agreement, but to the extent change is unavoidable, the
risk of such unavoidable change shall be borne by Canadian Hydro and the
Township shall not be obliged to assume increased costs or liabilities thereby;
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(b) nothing herein limits the right of Canadian Hydro to make future planning
applications nor does anything herein fetter the Township’s discretion in its
response to such applications;

(c) nothing shall be construed as derogating from the protection of lawfully
established or permitted uses as provided in Section 34(9) of the Planning Act.

Termination of Agreement

Canadian Hydro shall commence the works required by this Agreement within two years
from the date of the signing of this Agreement by all parties. After commencing the
Works required by this Agreement, Canadian Hydro shall pursue the completion of the
Works with due diligence. If Canadian Hydro fails to commence the Works or pursue it
as provided above in this paragraph, this Agreement may be terminated by the
Township. In any event if the Works are not completed within two years, this Agreement
may be terminated by the Township.

If this Agreement is terminated, the Township is deemed to have withdrawn its consent
to the proposed Development and no further work shall be done on the Lands until
Canadian Hydro and the Owners have entered into a further site plan agreement(s) and
a replacement development agreement. No liability or other duty of any kind shall be
imposed on the Township requiring it to carry out any part of this Agreement that it is
required to carry out herein that has not been completed at the time of termination. The
Township is under no obligation to return any money paid under this Agreement. All
money owing to the Township by Canadian Hydro and the Owners to the date of
termination shall be paid by Canadian Hydro forthwith on demand.

Notwithstanding anything contained herein to the contrary, if Canadian Hydro is delayed
in substantially completing the construction of any work or facility required by this
Agreement, or in the operation, repair or maintenance of such work or facility by an
Event of Force Majeure, the time for completion shall be extended by a period of time
equal to such delay. Notwithstanding the foregoing, no extension of the time for
completion shall be granted by reason of a change in any aspect of the regulatory
regime pertaining to the Melancthon Il Wind Project, including changes in the status of
any Renewable Energy Supply Il Contract between Canadian Hydro and the relevant
authority and/or the status of any regulatory authority required by Canadian Hydro with
respect to the Melancthon 1l Wind Project.

Unless earlier terminated under other provisions of this Agreement, this Agreement shall
be terminated upon the completion of the decommissioning of the Works.

Access

During the term of this Agreement, Canadian Hydro, in conjunction with the individual
landowners, agrees to permit access to the Lands to the Township and its agents and to
the various authorities involved with approval of this Development Agreement and the
Site Plan Agreements and construction of services for the purpose of inspection,
maintenance, repair, monitoring and all actions authorized to the Township and/or the
said authorities by this Agreement or by any other Agreement or by law. Itis understood
and agreed between the parties that at all times entry upon the Lands shall be as agent

17
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for Canadian Hydro and shall not be deemed for any purpose as an acceptance or
assumption of the works by the Township. Nothing herein implies the grant of a right to
enter any building or structure beyond any such rights the Township may have by virtue
of the law of Ontario.

Repair Obligation

Canadian Hydro shall repair, or at its option, be responsible to pay for the repair of, all
damage caused to the existing municipal roads, works and services by or on behalf of
Canadian Hydro pursuant to this Agreement in connection with the Lands, whether
during construction, operation and maintenance or decommissioning. This covenant
extends to damage caused by hauling fill for dumping. In all cases the obligation to
repair shall be to repair to the condition existing prior to the damage occurring. It is
acknowledged that in carrying out such repairs it may be that the repair has the effect of
incidentally improving the prior condition, and Canadian Hydro acknowledges that no
claim shall be made by it or paid to it by such improvement, if any.

Nothing herein shall constitute an assumption by Canadian Hydro of the obligation and
responsibility of the Township to maintain public highways. Where Canadian Hydro has
performed repair work on municipal roads at the request or direction of the Township,
then upon such work being inspected and approved by the Township, the Township
shall, in the event of any claims, costs or damages arising from such work, indemnify
and save harmless Canadian Hydro from any claims, costs or damages arising from
such work on the public highways.

Notice

All notices (including invoices) which may or are required to be given under this
Agreement shall be in writing and shall be delivered personally or sent by registered mail
or couriered or faxed to the parties at their respective addresses as set out as follows:

The Corporation of the Township of Amaranth
ATT: CAO/Clerk-Treasurer

374028 6" Line, Amaranth

RR#7

Orangeville, ON LO9W 2Z3

Fax: (519) 941-1802

Canadian Hydro Developers, Inc.
Contracts and Land Administrator

Suite 500, 1324 - 17th Avenue SW
Calgary, AB T2T 5S8
Fax: (403) 244-7388

Notices (including invoices) which are delivered or sent in the manner set out shall
conclusively be deemed to be received for all purposes hereof in the case of those faxed
or personally delivered on the date of such faxing or delivery and in the case of those
given by registered mail or by courier on the fourth business day following that upon
which the notice was mailed or couriered.
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Default and Enforcement

87. Notwithstanding any agreement between Canadian Hydro and any other party, or any
rule of law, in the event of default by Canadian Hydro, the Township may deal with and
dispose of the assets of MIl Amaranth located in the Township as the unencumbered
owner of the same, accounting only for the surplus to Canadian Hydro and any
encumbrancers.

88. If Canadian Hydro fails to complete any requirements set out in this Agreement or fails to
maintain the structures, facilities and works in accordance with the terms of this
Agreement, then the Township may upon seven days notice to Canadian Hydro or in an
emergency situation, being one which the Township considers to pose an imminent risk
to the safety of any persons or property, may upon 24 hours’ notice (if practicable, or
without notice if the emergency so dictates) undertake the completion of the
requirements of this Agreement including such maintenance works as the Township
deems necessary and the total cost of such work including all engineering, planning,
legal and administrative fees shall be borne by Canadian Hydro. The Township shall,
from time to time, render accounts to Canadian Hydro and the accounts shall bear
interest in the same manner and at the same interest as municipal tax instalments at the
time of the rendering of the account. If Canadian Hydro fails to pay the Township any
such amounts within thirty days of the date of billing, then the money owing may be
collected pursuant to the security provided therein and/or be added to the tax bill of the
Lands whereupon such amount shall be conclusively deemed as tax arrears and may
be collected in the same manner as tax arrears.

89. In the event of default by Canadian Hydro of any obligations, the provisions of the
Municipal Act, 2001, ss. 442 and 446, as amended from time to time, shall apply in
addition to any other rights of enforcement that may be available to the Township
against Canadian Hydro.

90.

(a) In all matters of opinion, the reasonable determination by the Township, its
officials, professionals engineers, planners, lawyers and agents shall be final and
conclusive, subject to the rights of arbitration set out herein.

(b) Notwithstanding, Canadian Hydro shail have no right to dispute any of the
accounts in any respect until the amount in dispute shall have been fully paid. If
Canadian Hydro shall have first paid the amount in dispute, the Township or
Canadian Hydro may refer the matter to arbitration.

(c) All disputes may be referred by either party to arbitration.

Arbitration
91. Subject to the provisions of paragraph 92, any Dispute will be referred to and finally
settled by Arbitration.
92. Any Arbitration shall be resolved in the following manner:
(a) If the Parties can agree upon a single arbitrator, such arbitrator shall conduct the

arbitration alone. If they cannot agree on a single arbitrator, then each shall

19
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appoint an arbitrator and the two so appointed shall appoint a third arbitrator who
shall be chairman. If either Party appoints an arbitrator and gives notice of the
appointment to the other, the other shall appoint an arbitrator within five business
days. If such appointment is not made within such period, the arbitrator
appointed by the first Party shall be deemed to be a single arbitrator approved by
the both of them. The two arbitrators shall appoint a third arbitrator within one
week.

Depending on the nature of the Dispute, the arbitrator or arbitrators shall be
practising professional engineers, planners or lawyers.

The arbitrator or arbitrators shall set a date for the Hearing not later than two
months from the date of appointment of the last arbitrator to be appointed.

The Claimant shall deliver to the Respondent, at least four weeks before the
Hearing, the Complaint. Within ten days of the receipt of the Complaint, the
Respondent shall deliver to the Claimant the Response.

At the time of the delivery of the Complaint the Claimant shall provide to the
Respondent copies of all documents on which it intends to rely. At the time of the
delivery of the Response, the Respondent shall deliver to the Claimant copies of
all documents on which it intends to rely.

Any Party may at any time at least two weeks in advance of the Hearing make a
motion to the arbitrator in the event there is a single arbitrator, or the chairman in
the event of multiple arbitrators for an order for directions regarding the further
conduct of the arbitration and the Hearing, including orders respecting the
production of records and documents that are in their possession and power.

The time limits referred to above may be waived by the Parties on consent, or the
arbitrator or arbitrators on motion by one of the Parties, should consent not be
given.

At the hearing each Party may adduce whatever evidence it deems advisable. In
addition the arbitrator or arbitrators may view the site in his or their consideration
of the matters complained about.

The arbitrator or arbitrators shall make their decision as soon as possible after
completion of the hearing and viewing the site. The decision (or the majority
decision as the case may be) is final and is not to be subject to review or appeal
by any Court or other body.

If the result of the arbitration is in favour, or largely in favour of one Party, the
cost of the arbitration, including the expenses of that Party, shall be paid by the
other. If the result is mixed, each Party shall pay its own expenses and the fees
of the arbitrators shall be divided equally between them. The arbitrator or
arbitrators shall make the decision as to whether the result is in favour or largely
in favour of one Party, or if the result is mixed.

General
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Notwithstanding the provisions of the executed Site Plan Agreements, where this
Agreement has more restrictive provisions, construction, operation, maintenance and
decommissioning shall be subject to the terms of this Agreement.

Canadian Hydro covenants that it shall not contest the authority of the Township to enter
into this Agreement and enforce it. The parties conclusively stipulate that the Township
has the authority to enter into this Agreement and enforce it. The parties covenant not to
contest the legality of this Agreement.

Every provision of this Agreement by which Canadian Hydro is obligated in any way
shall be deemed to include the words "at the expense of Canadian Hydro" and "to the
Township's reasonable satisfaction in its sole reasonable discretion” unless specifically
stated otherwise.

Where under this Agreement either Canadian Hydro or the Township is entitled, required
or permitted to exercise judgement or discretion, including the granting of consents and
the incurring of costs, they shall do reasonably and shall act expeditiously and in
accordance with the normal standards of care and diligence for such actions.

Canadian Hydro shall cause Site Plan Agreements to be executed and registered in
respect of each installation and shall cause postponement agreements to be registered
in respect of each prior mortgage, charge or encumbrance.

The parties hereto agree that this Agreement may at the option of the Township be
registered against the title of the lands and premises herein described at the cost of
Canadian Hydro. The execution of this Agreement by a party is conclusive
Acknowledgement and Direction by that party to the Solicitors for the Township to
register this Agreement on behalf of the party. This agreement will be annexed as a
Schedule to the Site Plan Agreements for the Lands.

In this Agreement, words importing the singular number include the plural and vice versa
and words importing one gender include the other two genders as well.

This Agreement shall be binding upon and enure to the benefit of the parties hereto and
their respective successors and assigns.

The following Schedules attached hereto form part of this Agreement. For registration
purposes the Schedules may be omitted. This Agreement and all the Schedules are
available for viewing at the offices of the Township during regular office hours.

Schedule "A" Description of Lands Affected by this Agreement
Schedule "B" Works and Pre-Service Works Eligibility

Schedule “C” Works Cost Estimate

Schedule “D” Road Agreement

Schedule “E” Construction and Environmental Management Plan
Schedule “F” Emergency Preparedness and Response Plan
Schedule “G” Icing Protocol

Schedule “H” Noise Complaint Management Protocol

Schedule “I” Lighting Plan

21
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Schedule “J-17, “J-2" Certificates of Approval (Air) for the Transformer Station and for
the Melancthon If Wind Plant, as these may be amended from
time to time.

IN WITNESS WHEREOF THE corporate parties have hereunto set their corporate seal as
attested by their proper signing officers in that behalf.

THE CORPORATION OF THE TOWNSHIP OF AMARANTH

/,@%Z

(74 rd
Don Maclver, Mayor

/\ZW/LW%@

Susan M. Stone, CAO/Clerk-Treasurer

We have the authority to bind the Corporation

CANADIAN HYDRO DEVELOPERS, INC.
Per:

Geoff Carnegie, Manager, Ontario Projects

I have the authority to bind the Corporation

22
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SCHEDULE "A"

MIl Amaranth - Canadian Hydro Developers, Inc.

Lessor Last Name Lot Con Exempt Parts PIN
Petervale Farms NE 1/4 28 10 34057-0016
Dupre/Marshall E 1/2 27 10 34057-0020

Gard E 1/2 29 8 Except AM16817 34056-0016
Langen E 1/2 30 10 34057-0014
Langen E 1/2 30 10 34057-0014
Turner E 1/2 30 9 34057-0029
Phillips W 1/2 30 9 34057-0028

Spremulli NE Pt 31 8 34056-0019
Mitchell/Gooden E 1/2 30 8 Except AM16825 34056-0017
Herrmann N1/20fW1/229 8 34056-0015
Bacon S 1/20fW1/229 8 34056-0014
Armstrong E 1/2 27 8 Except AM16518 34056-0011
McCreary W 1/2 27 8 34056-0010
Armstrong W 1/2 27 7 Except Pts 1 & 2, 34056-0051

7R3429

Seper E 1/2 28 7 34056-0030

Kottlenberg E1/2 29 7 Except Pt 1, 7TR742 34056-0032

Aukema E 1/2 30 7 | Except Pt 1, 7TR539 & 34056-0035

AM16511

Currie Sr. W Pt 30 6 | Except Pt 1, 7TR697 & 34055-0063
Pts 1 & 2, 7TR4428

Currie Sr. E Pt 30 6 | ExceptPt1, 7TR697& 34055-0063
Pts 1 & 2, 7R4428

Currie Jr. E 1/2 29 6 | ExceptPt1, 7R412 & 34055-0072
Pts 1 & 2 7R5362

Aukema W 1/2 29 6 | Except Pt 1, 7R3308 34055-0014

Dickson W 1/2 29 10 34057-0015

Marchment W1/2 25 9 Meter Station 34050-0035
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SCHEDULE "B"

MII Amaranth - Canadian Hydro Developers, Inc. Agreement

Works
Eligible for Pre-
servicing

Description of Site-Plan Road Works:
open fencing as required to gain access and install culvert in road ditch if

v required.
strip topsoil for road area and place material on field side of proposed road right-
of-way - stripping to be a depth of approximately 300 mm to 400mm (13.5m

v width). If any subsoil is removed, it will be separated and stored apart from the
topsoil. The spoil piles will be separated by at least 1 metre.

v compact sub-grade as required.

v place geotech mat on sub-grade.
place 300 mm thick of 150 mm pit-run gravel to the road area (12.5 m width).

v
place and compact 100 mm thick of 50 mm minus pit-run gravel for road surface

v - width to be 12 m.
install drainage culverts in road as directed by the on-site field engineer.

v
Municipal Roads and Services:
Upgrading and repair (including roads and culverts) as may be determined by the
Township Engineer in pre-installation and construction inspection, in order to

v support Canadian Hydro’s construction works.

Description of Site-Plan Works:

excavate locations and construct crane pads.

remove excess fill and place on adjacent site areas or remove from site as
directed by Owner.

dump excess fill off-sites, provided such dumping within the Township is in
compliance with all Township By-laws.

erect wind generators together with accessory facilities including power lines,
transformers, foundations, etc.
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Drawings:

Canadian Hydro 1007-013.4.5.004-201 Rev V

Canadian Hydro 1007-013.4.5 1410 Rev 3

Canadian Hydro 1007-013.4.5 1411 Rev 0

Canadian Hydro 1007-013.4.5 1412A Rev 1

Canadian Hydro 1007-013.4.5 1412B Rev 1

Canadian Hydro 1007-013.4.5 1413 Rev 0

Conestoga Rovers & Associates Foundation Plans, drawings S01A Rev 2, S01B
Rev 2, & S02 Rev 2

GE Wind Energy Drawings 6500 93730 901853(0)
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SCHEDULE "C"

MIlI Amaranth - Canadian Hydro Developers, Inc. Agreement

Works Cost Estimate

1. Construction of access road entrances within road Rights of Way - $ 100,000.00
2. Upgrade of existing gravel roads - $ 250,000.00
3. Installation of underground cable in road Rights of Ways - $1,000.000.00

(NOTE: excludes supply of cable)
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